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Brooks Development Authority 
Informal Bid 

Sidney Brooks Pavement Repairs  
Bid #07102020-006 

Questions and Answers 

1. When is the project expected to be awarded? 

ANSWERS:  After October 2020

2. When is the expected job start date for the project? 

ANSWER:  After October 2020

3. Is this a federally funded project? 

ANSWER: Funding has not been identified at this time.

4. What is the retainage %? 

ANSWER:  5% 

5. Is certified payroll required? 

ANSWER:  

6. Are there any contaminated soils or liquids? 

ANSWER: There are no known contaminated soils or liquids on this project.

7. Can a project schedule be provided? 

ANSWER: A construction schedule will not be available until after funding has 
been identified for this job and a Contractor selection has been made.

8. Can a Traffic Control Plan be provided? 

ANSWER: Per Page 4 of the CSP advertisement it is the Contractor’s 
responsibility to provide a Traffic Plan for review and approval.
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9. Is a field office required? 

ANSWER: No, Brooks is not requiring a field office. 

10. Can the Engineer’s Estimate be split by site? 

ANSWER:  Individual budgets by site are not available. 

11. Will there be an on-site dump location? 

ANSWER:  No, all excess materials will need to be hauled off site. 

12. Will a message board be required? 

ANSWER:  No, we do not require a message board. 

13. Will SAWS need to be contacted for any valve adjustments? 

ANSWER:  We recommend that the Contractor contact SAWS prior to initiating 
work. 

14. Will we need to "dowel and epoxy" where the new concrete pavement meet existing 
concrete pavement? 

ANSWER:  Yes, see attached image. 

15. Is there a detail showing how the joint where new concrete pavement and existing 
concrete curbs should be dealt with? 

ANSWER:  I will forward an email from Curtis with the image / detail.  This 
detail should be used for ALL concrete-to-concrete junctions (see attached 
image). 

16. Is there/Are there staging locations at each project site? 

ANSWER:  Yes, we will identify space at each project site to allow for staging of 
materials and parking of personal vehicles and equipment. 




