



ADDENDUM NUMBER I
Sidney Brooks Memorial & Gravesite Renovation
Clarifications & Bid Date
Bid #12012014-001

To: All Attending Bidders

From: Lucynda Massey, Accounting, Procurement, & Contracts Coordinator

Date: December 16, 2014



1. The bids due date has been postponed from 10:00 am on January 5, 2015 to 10:00 am on January 7, 2015.
2. The installation of the irrigation system required for the project will be coordinated with SAWS because it will utilize recycled water. Routine SAWS procedures will be followed by the contractor to obtain SAWS testing and approval of the system. BDA is unaware of any additional fees required by SAWS to utilize existing recycled water.
3. BDA has determined that there are no storage facilities at or near the project site suitable to store paving bricks and the small monuments that will need to be removed and re-installed during the project. The contractor will be required to provide an on-site storage container (such as a metal conex, or similar) to safely and securely store these materials during work on the project. The contractor is also advised to provide for security lighting for this container and any other equipment or material that will be left at the site outside of working hours.