

# Sealed Bids Due: Building 661 Calumet Building & Grounds Improvements

Bid #01072015-004

February 2, 2015

TIME DEADLINE: 10:00 AM

			For BDA USE:	
COMPANY	Initials	TIME RECEIVED	NON-COMPLIANT	Base Bid
D. Plata Construction	<i>DPT</i>	02-02-15P09:54 RCVD <i>F1</i>		76521. <sup>00</sup> <i>vk</i>
Detcon Associates				
Galo Equipment				
Marc III				
RCO Construction	<i>RD</i>	9 02-02-15 9:30		\$76490. <sup>00</sup>
Teste, Inc.				
Valla Construction	<i>Ann.</i>	02-02-15P09:55 RCVD		\$86016. <sup>00</sup>
<i>AMMYERS</i> CONSTRUCTION	<i>DD</i>	2-2-15 9:30	yes → failure to complete all forms.	\$65300. <sup>00</sup>

02-02-15P10:03 RCVD

*NO*

:904-039-2-ARD