

Sealed Bids Due: Sidney Brooks Road Repairs

Bid #07102020-006

August 12, 2020

TIME DEADLINE: 2:00 PM

COMPANY	Initials	TIME RECEIVED	For BDA USE:					
			NON-COMPLIANT	All 4 Locations	Location 1	Location 2	Location 3	Location 4
Alamo City Constructors	<i>AKH</i>	12:26 PM.						
E-Z Bel Construction	<i>AKS</i>	1:34 pm						
J3 Company	<i>JR.</i>	1:22 PM						
Myers Concrete	<i>TG</i>	1:47 pm						
RCO Construction	<i>C.C.</i>	1:35 pm.						
Straight Line Management	<i>TD</i>	12:05						
Yantis Company	<i>AA</i>	10:31						

Sealed Bids Due: Sidney Brooks Road Repairs

Bid #07102020-006

August 12, 2020

TIME DEADLINE: 2:00 PM

COMPANY	Initials	TIME RECEIVED	For BDA USE:					
			NON-COMPLIANT	All 4 Locations	Location 1	Location 2	Location 3	Location 4
Alamo City Constructors				\$ 1,399,916.00	\$ 536,000.00	\$368,000.00	\$241,000.00	\$239,000.00
E-Z Bel Construction				\$2,080,750.00	\$ 900,000.00	\$505,000.00	\$295,000.00	\$350,000.00
J3 Company				\$ 1,103,066.00	\$ 370,204.00	\$331,112.00	\$203,502.00	\$208,748.00
Myers Concrete				\$ 1,425,436.00	\$ 509,073.69	\$395,927.68	\$234,902.82	\$259,531.74
RCO Construction				\$ 1,013,481.00	\$ 307,400.00	\$291,719.00	\$183,282.00	\$210,340.00
Straight Line Management				\$ 1,916,309.00	\$ 1,072,338.00	\$328,743.00	\$211,695.00	\$217,558.00
Yantis Company				\$ 1,804,056.00	\$ 704,194.00	\$490,857.00	\$286,093.00	\$322,912.00