

Sealed Bids Due: Brooks Waterfalls Basin Renovation

Bid #07102020-008

August 6, 2020

TIME DEADLINE: 2:00 PM

| COMPANY | Initials | TIME RECEIVED | For BDA USE: | |
|-------------------------|----------|-----------------|---------------|----------|
| | | | NON-COMPLIANT | Base Bid |
| Alamo City Constructors | E.P. | 1:46pm 8/6/2020 | | |
| Ben Reyna Contracting | T.T. | 1:28pm 8/6/20 | | |
| CGC General Contractors | MAC | 1:53pm 8/6/20 | | |
| M & R Ventures | | | | |
| Myers Concrete | GVM | 12:53pm 8/6/20 | | |
| RCO Construction | | | | |
| Waterman Construction | | | | |

030810
 030811
 030812
 030813
 030814
 030815
 030816
 030817
 030818
 030819
 030820
 030821
 030822
 030823
 030824
 030825
 030826
 030827
 030828
 030829
 030830
 030831
 030832
 030833
 030834
 030835
 030836
 030837
 030838
 030839
 030840
 030841
 030842
 030843
 030844
 030845
 030846
 030847
 030848
 030849
 030850
 030851
 030852
 030853
 030854
 030855
 030856
 030857
 030858
 030859
 030860
 030861
 030862
 030863
 030864
 030865
 030866
 030867
 030868
 030869
 030870
 030871
 030872
 030873
 030874
 030875
 030876
 030877
 030878
 030879
 030880
 030881
 030882
 030883
 030884
 030885
 030886
 030887
 030888
 030889
 030890
 030891
 030892
 030893
 030894
 030895
 030896
 030897
 030898
 030899
 030900
 030901
 030902
 030903
 030904
 030905
 030906
 030907
 030908
 030909
 030910
 030911
 030912
 030913
 030914
 030915
 030916
 030917
 030918
 030919
 030920
 030921
 030922
 030923
 030924
 030925
 030926
 030927
 030928
 030929
 030930
 030931
 030932
 030933
 030934
 030935
 030936
 030937
 030938
 030939
 030940
 030941
 030942
 030943
 030944
 030945
 030946
 030947
 030948
 030949
 030950
 030951
 030952
 030953
 030954
 030955
 030956
 030957
 030958
 030959
 030960
 030961
 030962
 030963
 030964
 030965
 030966
 030967
 030968
 030969
 030970
 030971
 030972
 030973
 030974
 030975
 030976
 030977
 030978
 030979
 030980
 030981
 030982
 030983
 030984
 030985
 030986
 030987
 030988
 030989
 030990
 030991
 030992
 030993
 030994
 030995
 030996
 030997
 030998
 030999
 031000

Sealed Bids Due: Brooks Waterfalls Basin Renovation

Bid #07102020-008

August 6, 2020

TIME DEADLINE: 2:00 PM

For BDA USE:

| COMPANY | Initials | TIME RECEIVED | NON-COMPLIANT | Total All 4 Basins | Basin 1 | Basin 2 | Basin 3 | Basin 4 |
|-------------------------|----------|---------------|---------------|--------------------|--------------|--------------|--------------|--------------|
| Alamo City Constructors | | | | \$387,329.03 | \$ 49,645.25 | \$101,110.00 | \$147,747.69 | \$ 98,804.97 |
| Ben Reyna Contracting | | | | \$572,504.00 | \$ 96,752.00 | \$145,315.00 | \$206,896.00 | \$169,845.00 |
| CGC General Contractors | | | | \$463,638.00 | \$ 72,168.00 | \$118,018.00 | \$153,606.00 | \$119,846.00 |
| M & R Ventures | | | | | | | | |
| Myers Concrete | | | | \$359,015.76 | \$ 69,018.39 | \$ 84,152.77 | \$113,859.86 | \$ 91,984.74 |
| RCO Construction | | | | | | | | |
| Waterman Construction | | | | | | | | |